



To: All Interested Parties

From: Sandra Amorim  
Procurement and Contracts Manager  
Monterey-Salinas Transit District

**Re: RFP #22-01 Contract Transportation for Operation of MST Rides ADA & Special Transportation Paratransit Services and Other Dial-A-Ride and Fixed-Route Transit Services – Addendum Number 1**

This Addendum Number 1 to the above referenced RFP responds to important event date changes. The first date change is a delay on when MST will respond to questions asked. The second date change is the extension of the proposal due date. In addition, a site visit opportunity is available to interested parties.

EVENT	DATE
Due to the large volume of questions that were received, MST staff will need additional time to respond. The response to questions is being delayed by one week.	<b>MST responds to Clarifications</b> <del>September 17, 2021</del> <b>September 24, 2021</b>
Since the response to questions is being delayed, MST is extending the proposal due date by one week.	<b>Proposal Due</b> <del>October 19, 2021</del> <b>October 26, 2021</b>
The proposers have indicated an interest to tour the site of current operations. Those who would like to participate may attend the tour scheduled for October 1. Please schedule your attendance with <a href="mailto:samorim@mst.org">samorim@mst.org</a> . A release of liability form will be required prior to being on site.	A facility tour is being held on <b>Friday, October 1, 2021</b> , at 9:00 a.m. at 4512 Joe Lloyd Way, Seaside, CA., 93955.

Other than those specifically listed above, no other sections, terms or conditions of the above cited solicitation are being altered at this time. All other sections conditions and language not specifically cited as altered in this document are still in full and original effect.

Addendum No. 1 to RFP 22-01 Contract Transportation

Submitted:

*Sandra Amorim*

Sandra Amorim  
Procurement and Contracts Manager  
[samorim@mst.org](mailto:samorim@mst.org)  
(831) 264-5884

Dated: September 15, 2021